B.2 Price/Cost Schedule Amendment No. A00004 QM% 25

Contract period will consist of a base period from Date of Award through September 30, 2016, with four
one-year options to extend the term of the contract through September 30, 2020. Units and services to be
in accordance with Statement of Work, attached technical specifications, and the terms and conditions

contained in this solicitation.

BASE YEAR: October 1. 20035 - Septenber 30, 2016

CLIN ITEM EST UNIT UNIT TOTAL
QTY PRICE PRICE
0001 | Headstone Cleaning (Twice a Year) 800 Each
0002 | Headstone Trimming (weekly-37wks) 37 Week
0003 | Headstones raise, lower, realign, reset and backfill. 45 Each
0004 | Headstone receiving and setting. 750 Each
0005 | Headstone replacements, including pulling and setting R2's. 50 Each
0006 | Receiving blank headstones from delivery truck (forklift) and 2 Pallet
breaking down pallets of blank headstones.
0007 | Sunken Grave Repair. Repair of damaged turf. Top dressing/grade 50 Each
adjustment.
0008 | ( Phase [ A) Turf maintenance to include mowing of turf-grass, 37 Week

trimming and edging grass along roadways and landscape/plant beds.
{approximately 8.5 acres-weekly-37 weeks).

0008b | ( Phase 1B} Turf maintenance to include mowing of turf-grass, 0 Month Reserved
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).

0009 | Maintenance of forested buffer areas including the removal of fallen 12 Month
trees, pruning dangerous limbs, removal of weeds and unsightly
undergrowth.(5 acres)

0010 | (Phase 1A) Landscape plant and tree maintenance to include tree well 12 Month
mainienance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant muich beds (Main
Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium,
Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the
contractor,

0010b | (Phase 1B) Landscape plant and tree maintenance to include tree well 0 Month Reserved
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (1 Shelter and
Island Beds) Muleh supplied by the contractor.

0011 | (Phase 1A) Sweeping or blowing off of all roads and walkways as 12 Month
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

0011b | (Phase 1B) Sweeping or blowing off of all roads and walkways, hard 0 Month Reserved
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.f)
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0012

(Phase 1A) Irrigation System Management, adjust/replace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

Month

0012b

(Phase 1B) Irrigation System Management, adjust/replace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

Month

Reserved

0013

Sod removal and Placement In Ground Cremation

400

Each

0014

Sod removal & placement of casketed sites.

400

Each

0015

(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Discase Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

0015b

(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

Job

Reserved

0016

Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (1 per month/9 times per year) with first
edging to be trench treatment. Approximately 15,000 linear feet.

Month

0017

Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

Job

0018

Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor),

Job

0019

Daily interment shelter set-up, take down and cleaning (1 shelters),
including complete cleaning of sheiter (interior and exterior).
Cleaning of shelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning of shelter exterior
and interior with power washer, including skylight/cupola.

250

Daily

0020

Transportation of casketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of “chain of custody" documents.

400

Each

0021

(Phase 1A)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning,

12

Month

0021b

(Phase 1B) Janitorial service including restroom and maintenance

supplies — Administration & Maintenance Complex (including all

restrooms and honor guard trailers) approx. 5,000 net sq. footage.

Washing windows as needed. Floor waxing and carpet cleaning as
needed.

Month

Reserved

0022

Support Services for Memorial Day, Veteran’s Day, Wreaths Across
America, and other weekend special events as needed, Manpower
and equipment for high priority events and services at the cemetery.

Each

0023

Support Services for weekend or holiday burials as per NCA’s
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

11

Each

024

(Phase 1b) brush-hog ail remaining turf areas.

Month

Reserved

Base Year - Total Estimated Price;




CLIN

OPTION YEAR 12 October 12016 — SEP 3 2007

ITEM

EST
OTY

UNIT

UNIT
PRICE

TOTAL

PRICE

1001

Headstone Cleaning (Twice a Year)

1,600

Each

1002

Headstone Trimming (weekly-37wks)

37

Week

1003

Headstones raise, lower, realign, reset and backfill.

45

Each

1004

Headstone receiving and setting.

750

Each

1005

Headstone replacements, including pulling and setting R2's.

50

Each

1006

Receiving blank headstones from delivery truck (forklift) and
breaking down pallets of blank headstones.

Pallet

1007

Sunken Grave Repair. Repair of damaged turf. Top dressing/grade
adjustment.

50

Fach

1008

(Phase 1 A} Turf maintenance to include mowing of turf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).

37

Week

1008b

{Phase 1B) Turf maintenance to inciude mowing of turf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).

Month

Reserved

1009

Maintenance of forested buffer areas including the removal of fallen
trees, pruning dangerous limbs, removal of weeds and unsightly
undergrowth,(5 acres)

Month

1010

(Phase 1A) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (1 Shelter,
Island Beds) Mulch supplied by the contractor.

12

Month

1010b

(Phase 1B} Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium,
Flagpole assembly area, Admin Bldg,, etc.) Mulch supplied by the
contractor.

Month

Reserved

1011

(Phase 1A} Sweeping or blowing off of all roads and walkways as
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed,

Month

101th

(Phase 1B) Sweeping or blowing off of all roads and walkways, hard
surfaces, power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.ft)

Month

Reserved

1012

(Phase 1A) Irrigation System Management, adjust/replace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

Month

1012b

(Phase 1B) Irrigation System Management, adjust/replace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

Month

Reserved

1013

Sod removal and Placement In Ground Cremation

400

Each

1014

Sod removal & placement of casketed sites.

400

Each
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1015

(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

1015b

(Phase 1B} Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

Job

Reserved

1016

Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (1 per month/9 times per year) with first
edging to be trench treatment. Approximately 15,000 linear feet.

Month

1017

Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres),

Job

1018

Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor),

Job

1019

Daily interment shelter set-up, take down and cleaning (1 shelters),
including complete ¢cleaning of sheiter (interior and exterior).
Cleaning of shelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning of shelter exterior
and interior with power washer, including skylight/cupola.

250

Daily

1020

Transportation of casketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of "chain of custody” documents.

400

Each

1021

(Phase 1A)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning,

12

Month

1021b

(Phase 1B) Janitorial service including restroom and maintenance
supplies — Administration & Maintenance Complex (including all
restrooms and honor guard trailers} approx. 5,000 net sq. footage.

Washing windows as needed. Floor waxing and carpet cleaning as
needed,

Month

Reserved

1022

Support Services for Memorial Day, Veteran’s Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high priority events and services at the cemetery.

Each

1023

Support Services for weekend or holiday burials as per NCA’s
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

Each

1024

(Phase 1b) brush-hog all remaining turf areas, (Approximately 100
acres).

Each

Reserved

Option Year 1 - Total Estimated Price:
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OPTION YEAR 2 October 12017 SEP 30, 2018

CLIN ITEM EST UNIT | UNIT TOTAL
QTY PRICE PRICE
2001 | Headstone Cleaning (Twice a Year) 2,400 Each
2002 | Headstone Trimming (weekly-37wks) 37 Week
2003 | Headstones raise, lower, realign, reset and backfill. 45 Each
2004 | Headstone receiving and setting. 750 Each
2005 | Headstone replacements, including pulling and setting R2's. 50 Each
2006 | Receiving blank headstones from delivery truck (forklift) and 2 Pallet
breaking down pallets of blank headstones.
2007 | Sunken Grave Repair. Repair of damaged turf. Top dressing/grade 50 Each
adjustment.
2008 | (Phase 1 A) Turfmaintenance to include mowing of turf-grass, 37 Week
trimming and edging grass along roadways and landscape/plant beds.
{approximately 8.5 acres-weekly-37 weeks).
2008b | ( Phase 1B) Turf maintenance to include mowing of turf-grass, 0 Week Reserved
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).
2009 | Maintenance of forested buffer areas including the removal of fallen 12 Month
trees, pruning dangerous limbs, removal of weeds and unsightly
undergrowth.(5 acres)
2010 | (Phase 1 A) Landscape plant and tree maintenance to include tree well 12 Month

maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (1 Shelter,
Island Beds) Mulch supplied by the contractor.

2010b | (Phase 1B) Landscape plant and tree maintenance to include tree well 0 Month Reserved
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium,
Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the
contractor.

2011 | (Phase 1A) Sweeping or blowing off of all roads and walkways as 12 Month
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal, daily refilling and
cleaning floral vase holders debris remaoval; (105,000 sq.ft) daily or
as needed,

2011b | (Phase 1B) Sweeping or blowing off of all roads and walkways, hard 0 Month Reserved
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.f})

2012 | (Phase 1A) Irrigation System Management, adjust/replace damaged 9 Month
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

2012b | (Phase 1B) Irrigation System Management, adjust/replace damaged 0 Month Reserved
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

2013 | Sod removal and Placement In Ground Cremation 400 Each
2014 | Sod removal & placement of casketed sites. 400 Each
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2015

(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application, Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

2015b

(Phase 1B) Turf Maintenance; 4 ¢a Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

Job

Reserved

2016

Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (1 per month/9 times per year) with first
edging to be trench treatment. Approximately 15,000 linear feet.

Month

2017

Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres),

Job

2018

Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor),

Job

2019

Daily interment shelter set-up, take down and cleaning (1 shelters),
including complete cleaning of shelter (interior and exterior).
Cleaning of shelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning of shelter exterior
and interior with power washer, including skylight/cupola.

250

Daily

2020

Transportation of casketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of "chain of custody” documents.

400

Each

2021

(Phase 1A)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning.

12

Month

2021b

{Phase 1B) Janitorial service including restroom and maintenance
supplies — Administration & Maintenance Complex (including all
restrooms and honor guard trailers) approx. 5,000 net sq. footage.

Washing windows as needed. Floor waxing and carpet cleaning as
needed.

Month

Reserved

2022

Support Services for Memorial Day, Veteran’s Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high priority events and services at the cemetery.

Each

2023

Support Services for weekend or holiday burials as per NCA’s
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

11

Each

2024

(Phase 1b) brush-hog all remaining turf areas, (Approximately 100
acres).

Each

Reserved

Option Year 2 - Total Estimated Price:
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OPFION YEAR 3: October 1. 2018 - SEP 30, 2019

CLIN ITEM EST UNIT | UNIT TOTAL
QTY PRICE PRICE
3001 | Headstone Cleaning (Twice a Year) 3,200 Each
3002 | Headstone Trimming (weekly-37wks) 37 Week
3003 | Headstones raise, lower, realign, reset and backfill. 45 Each
3004 | Headstone receiving and setting, 750 Each
3005 | Headstone replacements, including puliing and setting R2's. 30 Each
3006 | Receiving blank headstones from delivery truck (forklift) and 2 Pallet
breaking down pallets of blank headstones.
3007 | Sunken Grave Repair. Repair of damaged turf. Top dressing/grade 50 Each
adjustment.
3008 | (Phase 1 A) Turf maintenance to include mowing of turf-grass, 37 Week
trimming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).
3008b | (Phase 1B) Turf maintenance to include mowing of turf-grass, 0 Week
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).
3009 | Maintenance of forested buffer areas including the removal of fallen 12 Month
trees, pruning dangerous limbs, removal of weeds and unsightly
undergrowth.(5 acres)
301¢ | (Phase 1A) Landscape plant and tree maintenance to include tree well 12 Month

maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (1 Sheiter,
Island Beds) Mulch supplied by the contractor.

3010b | (Phase 1B) Landscape plant and tree maintenance to include tree well 0 Month Reserved
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds {(Main
Entrance, Memorial Trail, 1 Sheiter, Island Beds, Columbarium,
Flagpole assembly area, Admin Bidg., etc.) Muilch supplied by the
contractor.

3011 | (Phase I A) Sweeping or blowing off of all roads and walkways as 12 Month
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal, daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

3011b | (Phase 1B) Sweeping or blowing off of all roads and walkways, hard 0 Month Reserved
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.ft)

3012 | (Phase lA) Irrigation System Management, adjust/replace damaged 9 Month
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

3012b | (Phase 1B} Irrigation System Management, adjust/replace damaged 0 Month Reserved
heads, leak repair, operation of irrigation and pump controliers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

3013 | Sod removal and Placement In Ground Cremation 400 Each
3014 | Sod removal & placement of casketed sites. 400 Each
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3015

(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soi!
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

3015b

(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

Job

Reserved

3016

Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (1 per month/9 times per year) with first
edging to be trench treatment. Approximately 15,000 linear feet.

Month

3017

Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

Job

3018

Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor).

Job

3019

Daily interment shelter set-up, take down and cleaning (1 shelters),
including complete cleaning of shelter (interior and exterior).
Cleaning of shelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning of shelter exterior
and interior with power washer, including skylight/cupola.

250

Daily

3020

Transportation of casketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of "chain of custody” documents,

400

Each

3021

(Phase 1A)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning.

12

Month

3021b

(Phase 1B) Janitorial service including restroom and maintenance

supplies — Administration & Maintenance Complex (including all
restrooms and honor guard trailers) approx. 5,000 net sq. footage.

Washing windows as needed. Floor waxing and carpet cleaning as
needed.

Month

Reserved

3022

Support Services for Memorial Day, Veteran’s Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high priority events and services at the cemetery.

Each

3023

Support Services for weekend or holiday burials as per NCA’s
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend,

Each

3024

(Phase 1b) brush-hog all remaining turf areas.

Each

Reserved

Option Year 3 - Total Estimated Price:
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OPTION YEAR 4: October £, 2019 SEP 30, 2020

CLIN ITEM - EST UNIT | UNIT TOTAL
QTY PRICE PRICE
4001 | Headstone Cleaning (Twice a Year) 4,000 Each
4002 | Headstone Trimming (weekly-37wks) 37 Week
4003 | Headstones raise, lower, realign, reset and backfill, 45 Each
4004 | Headstone receiving and setting. 750 Each
4005 | Headstone replacements, including pulling and setting R2's. 50 Each
4006 | Receiving blank headstones from delivery truck (forklift} and 2 Pallet
breaking down pallets of blank headstones.
4007 | Sunken Grave Repair. Repair of damaged turf. Top dressing/grade 50 Each
adjustment.
4008 | (Phase 1 A) Turf maintenance to include mowing of turf-grass, 37 Week

trimming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weeklty-37 weeks).

4008b | (Phase 1B) Turf maintenance to include mowing of turf-grass, 0 Week Reserved
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).

4009 | Maintenance of forested buffer areas including the removal of fallen 12 Month
trees, pruning dangerous limbs, removal of weeds and unsightly
undergrowth,(5 acres)

4010 | (Phase 1A) Landscape plant and tree maintenance to include tree weil 12 Month
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (1 Shelter,
Island Beds) Mulch supplied by the contractor.

4010b | (Phase 1B) Landscape plant and tree maintenance to include tree well 0 Month Reserved
maintenance (weeding) and edging of tree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, 1 Shelter, Island Beds, Columbarium,
Flagpole assembly arca, Admin Bldg., etc.) Mulch supplied by the
contractor.

4011 | (Phase 1A) Sweeping or blowing off of all roads and walkways as 12 Month
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

4011b | (Phase 1B) Sweeping or blowing off of all roads and walkways, hard 0 Month Reserved
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.ft)

4012 | (Phase 1A) Irrigation System Management, adjust/replace damaged 9 Month
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components, (8.5 acres)

4012b | (Phase 1B) Irrigation System Management, adjust/replace damaged 0 Month Reserved
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

4013 | Sod removal and Placement In Ground Cremation 400 Each
4014 | Sod removal & placement of casketed sites. 400 FEach
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4015

{(Phase 1A) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

4015b

(Phase 1B) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

Job

Reserved

4016

Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (1 per month/9 times per year) with first
edging to be trench treatment. Approximately 15,000 linear feet.

Month

4017

Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

Job

4018

Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor).

Job

4019

Daily interment shelter set-up, take down and cleaning (1 shelters),
including complete cleaning of shelter (interior and exterior).
Cleaning of shelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning of shelter exterior
and interior with power washer, including skylight/cupoia.

250

Daily

4020

Transportation of casketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of "chain of custody" documents.

400

Each

4021

(Phase 1A)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax fleors, and
carpet cleaning,

12

Month

4021b

(Phase 1B} Janitorial service including restroom and maintenance

supplies — Administration & Maintenance Complex (including all

restrooms and honor guard trailers) approx. 5,000 net sq. footage.

Washing windows as needed. Floor waxing and carpet cleaning as
needed.

Month

Reserved

4022

Support Services for Memorial Day, Veteran’s Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high priority events and services at the cemetery.

Each

4023

Support Services for weekend or holiday burials as per NCA’s
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

11

Each

4024

(Phase 1b) brush-hog all remaining turf areas,

Each

Reserved

Option Year 4 - To

tal Estimated Price:

Estimated Total Price;

BASE YEAR

OPTION YEAR 1

OPTION YEAR 2

OPTION YEAR 3

OPTION YEAR 4

Grand Total Estimated Price;
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